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SCIENTIFIC AND TECHNICAL JUSTIFICATION FOR THE OPENING (RENEWAL)
 OF INFRUSTRUCTURE THEME / THEME IN FIELD OF RESEARCH WITHIN 
THE TOPICAL PLAN FOR JINR RESEARCH

1. General information on the theme
1.1. Theme code - (the theme code includes the opening date, the closing date is given for infrustructure themes, as it is determined by the completion dates of the projects in the theme.
1.2. Laboratory 
1.3. Field of research 
[bookmark: _Hlk126309866]1.4. The name of the Theme
1.5. Theme Leader(s) 
1.6. Theme Deputy Leader(s) 

2. Scientific rationale and organizational structure
2.1. Annotation
2.2. Projects in the Theme / Sub-projects cod
2.3. Scientific justification (no more than 20 pages)
(purpose, relevance and scientific novelty, methods and approaches, methodologies, expected results, risks).
2.4. Participating JINR laboratories
2.5. Participating countries, scientific and educational organizations:
	Organization
	Country
	City
	Participants
	Type 
of agreement

	
	
	
	
	

	
	
	
	
	


2.6. Co-executing organizations (those collaborating organizations/partners without whose financial, infrastructural participation the implementation of the research programme on the theme is impossible. Example - JINR participation in the LHC experiments at CERN).

3. Staffing
3.1. Staffing needs in the first year of implementation (total number of participants)
	№№
n/a
	Category employee
	Core staff 
FTE amount
	Associated personnel
FTE amount

	1.
	scientific staff
	
	

	2.
	engineers
	
	

	3.
	professionals
	
	

	Total:
	
	



3.2. Human resources available 
3.2.1. JINR core staff (total number of participants)
	№№
n/a
	Category of employees
	Division
	Position
	Amount FTE

	1.
	scientific staff
	
	
	

	2.
	engineers
	
	
	

	3.
	professionals
	
	
	

	Total:
	
	
	



3.2.2. JINR associated personnel (total number of participants)
	№№
n/a
	Category of employees 
	Partner organization
	Amount of FTE 

	1.
	Scientific employees
	
	

	2.
	engineers
	
	

	Total:
	
	



4. Financial support
[bookmark: _Hlk126660671]4.1. The full estimated cost of the theme
	№№
n/a
	
Name of work

	Cost
	Expenditure per year
(thousands of United States dollars)

	
	
	
	1st year
	2nd year
	3rd year...

	1.
	International cooperation (IC) 
	
	
	
	

	2.
	Materials 
	
	
	
	

	3.
	Equipment and third-party services 
	
	
	
	

	4.
	Commissioning work
	
	
	
	

	5.
	Services of research organisations 
	
	
	
	

	6.
	Acquisition of software
	
	
	
	

	7.
	Design/construction
	
	
	
	

	8.
	Service costs (planned in case of direct project affiliation)
	
	
	
	

	Total:
	
	
	
	



4.2. Extrabudgetary funding sources 
Co-financing from co-executors/customers is foreseen under the theme to the following extent (specify cumulatively by project).


AGREED:
Chief Scientific Secretary					Laboratory Director
		/_______		/					/____			/
"	"			 202_			          "	"			202_

Head of DBEP                                                                  Scientific Secretary of the Laboratory
		/_______		/					/____			/
"	"			202_				"	"			 202_

Head of DSOA						Laboratory Economist
		/_______		/					/____			/
"	"		 202_ 				          "	"			202_	

Head of HRRMD						Theme leader
		/_______		/					/____			/
"	"		 202_				          "	"		 202_

                                                           Project leader
		/			/
                                                                                           " 	_____"		 202_

                                                                  Sub-project leader
		/			/
"	"			 202_


Annex 2.
Form of Theme / Infrustructure Theme report


									APPROVED
									Director of Laboratory 
										/			/
								"	"		___	 202_ 



REPORT ON INFRUSTRUCTURE THEME / THEME IN FIELD OF RESEARCH 
WITHIN THE TOPICAL PLAN FOR JINR RESEARCH


1. General information on the Theme / Infrustructure Theme
1.1. Theme code 
1.2. Laboratory 
1.3. Field of research 
1.4. The name of the Theme 
1.5. Leader of the Theme
1.6. Projects in the Theme / Sub-projects code

2. Scientific report on the implementation of the Theme
2.1. Annotation
2.2. A detailed scientific report
2.2.1. A description of the work carried out and the results obtained for all projects and activities 
of the theme.
2.2.2. Key publications (list of bibliographic references).
2.2.3. A complete list of publications on the theme (electronic annex).
2.2.4. List of papers presented at international conferences and meetings (electronic annex).
2.2.5. Patent activity (if any).


2.3. Results of related activities
[bookmark: _Hlk1255546811]2.3.1. Scientific and educational activities. List of theses and dissertations defended. 
2.3.2. JINR grants (scholarships) received.
2.3.3. Awards and prizes.
2.3.4. Other results (expert, scientific-organizational, scientific-propaganda activities).
3. International scientific and technical cooperation
The countries, institutions and organizations actually involved. 
	Organization
	Country
	City
	Participants
	Type 
of agreement

	
	
	
	
	

	
	
	
	
	



4. Plan/actual analysis of resources used: 
    human (including associated personnel), financial, IT, infrastructure
4.1. Human resources (actual at the time of reporting) (total number of participants)
	№№
п/a 
	
Category employee
	Core staff
FTE amount
	Associated personnel
FTE amount

	1.
	scientific staff
	
	

	2.
	engineers
	
	

	3.
	professionals
	
	

	Total:
	
	



4.2. Actual estimated cost of the Theme
	№№
п/a 
	

Name of work

	Full cost
	Expenditure for the year, prior to the reporting period
(thousands of United States dollars)

	1.
	International cooperation (IC) 
	
	

	2.
	Materials
	
	

	3.
	Equipment and third-party services 
	
	

	4.
	Commissioning work
	
	

	5.
	Services of research organisations 
	
	

	6.
	Acquisition of software
	
	

	7.
	Design/construction
	
	

	8.
	Service costs (planned in case 
of direct project affiliation)
	
	

	Total:
	
	



4.3. Other resources


5. Conclusion


6. Proposed reviewers



Theme leader
		/___________		/
"	"			 202_

Project leader 
		/__________		_/
"	"			 202_

Sub-project leader
		/___________		/
"	"			 202_

Laboratory Economist
		/__________		_/
"	"			 202_ 



